



South Orange County Community College District

RFQ&P 386D

Architectural Services

Saddleback College 1st Building at Advanced Technology and Education Park (ATEP)

Addendum No. Six (6)

March 16, 2020

Nick Newkirk

Purchasing and Contracts Manager

Note:

All documents remain unchanged except sections or parts added to, revised, deleted and/or clarified by this Addendum.

1. Due to the ongoing and changing health related concerns, **the Due Date for proposals has been moved to Monday, April 20, 2020 at 12:00 PM.**

Hard copies will no longer be required.

The dates for interviews, contract negotiations and Board approval have modified to accommodate the revised proposal due date. The revised schedule for the RFQ&P is shown below:

Proposal Due Date	April 20, 2020
Interview/Presentations (if needed)	May 8, 2020 Saddleback College President's Conference Room AGB 106 28000 Marguerite Parkway Mission Viejo, CA 92692
Contract Negotiations (if needed)	May 11-22, 2020
Anticipated Governing Board Approval	June 22, 2020